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TOWN OF NANTUCKET 

AGREEMENT BETWEEN 

THE TOWN OF NANTUCKET 

AND 

ARCADIS U.S., INC. 

THIS AGREEMENT made effective September 9, 2020, by and between the TOWN OF 

NANTUCKET, MASSACHUSETTS, a municipal corporation, acting by and through its Town 
Administration, with offices at Town Hall, Nantucket, Massachusetts 02554 (hereinafter called the 
"TOWN"), and ARCADIS U.S., INC. whose principal office address and state of incorporation 
are as set forth on Exhibit A (hereinafter called the "CONTRACTOR"). 

RECITALS: 

     WHEREAS, the TOWN desires to retain the CONTRACTOR to provide certain services for 
the TOWN, as described below, and the CONTRACTOR is willing to accept such engagement, 
all on the terms hereinafter set forth, 

     NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, and other 
good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the 
parties agree as follows: 

ARTICLE 1 - ENGAGEMENT OF THE CONTRACTOR 

1.1 The TOWN hereby engages the CONTRACTOR, and the CONTRACTOR hereby accepts 
the engagement to perform certain services for the TOWN, as described in Article 2. 

1.2. In the performance of any service under this Agreement, the CONTRACTOR acts at all 
times as an independent contractor.  There is no relationship of employment or agency 
between the TOWN, on the one hand, and the CONTRACTOR, on the other, and the 
TOWN shall not have or exercise any control or direction over the method by which the 
CONTRACTOR performs its work or functions aside from such control or directions 
which are consistent with the independent contractor relationship contemplated in the 
Agreement. 

ARTICLE 2 - SERVICES OF THE CONTRACTOR 

2.1 The CONTRACTOR will perform the services described in the Scope of Services set forth 
on Exhibit A (the "Work"). 

2.2 The CONTRACTOR shall report, and be responsible, to the TOWN and its designee (if 
any) as set forth on Exhibit A. 

Contract No. __________ 

PO No.          __________ 

Vendor No.  __________ 

1558

1587
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2.3 There shall be no amendment to the Scope of Services or Work provided for in this 
Agreement without the written approval of the TOWN.  The TOWN shall be under no 
obligation to pay for any services performed by the CONTRACTOR which are not 
explicitly agreed to by the TOWN in writing. 

 
2.4 The CONTRACTOR represents and warrants to the TOWN that the CONTRACTOR 

(including all of its personnel, whether employees, agents or independent contractors) will 
be qualified and duly licensed (if necessary) to perform the services required by this 
Agreement and further agrees to perform its services in a professional manner, and in 
accordance with the reasonable standard of care implied by law and all applicable local, 
state or federal ordinances, laws, rules and regulations, all of which are incorporated herein 
by reference.  The CONTRACTOR will obtain and pay for any and all permits, bonds and 
other items required for the proper and legal performance of the Work. 

 
2.5 The CONTRACTOR represents and warrants to the TOWN that it is not a party to any 

agreement contract or understanding which would in any way restricts or prohibits it from 
undertaking or performing its obligations hereunder in accordance with the terms and 
conditions of this Agreement. 

 
2.6 Ownership and Use of Documents: All written materials and any other documents 

(whether in the form of “hard” copies, graphics, magnetic media or otherwise) which are 
received and produced by the CONTRACTOR pursuant to this Agreement shall be 
deemed to be “work for hire” and CONTRACTOR grants to the TOWN a non-exclusive 
license to all such “work for hire” as it is completed by CONTRACTOR.  The license to 
any “work for hire” shall terminate upon payment by TOWN to CONTRACTOR, at 
which time such “work for hire” shall be and become the property of the TOWN.  The 
TOWN acknowledges that such materials are being prepared with respect to the specific 
project contemplated hereby and that any reuse of such materials by the TOWN in 
connection with any other project shall be at the TOWN’s sole risk, unless otherwise 
agreed to by the CONTRACTOR in writing.   

 
 Without limiting the foregoing, CONTRACTOR shall be deemed the author of the Work 

and shall retain all common law, statutory, and other reserved rights, including 
copyrights. 

  
 
2.7 The CONTRACTOR shall be responsible for the professional and technical accuracy, and 

for the coordination, of all designs, drawings, specifications, estimates and other work or 
services furnished by CONTRACTOR or its consultants and subcontractors.  The 
CONTRACTOR shall perform its work under this Agreement in such a competent and 
professional manner that detail checking and reviewing by the TOWN shall not be 
necessary.  The CONTRACTOR shall supervise and direct the Work, using its best skills 
and attention, which shall not be less than such state of skill and attention generally 
rendered by the design and engineering profession for projects similar to the subject 
project in scope, difficulty and location.   
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2.8 The CONTRACTOR shall not use any subcontractors or sub-consultants (not identified 
herein) for any work required under this Agreement unless such use has been approved in 
advance in writing by the TOWN. The Contractor may perform the Work through a 
combination of its own employees and employees of its affiliates (as identified herein) 
and that the use of such affiliate labor shall not be deemed a subcontract for purposes of 
this Agreement. 

 
2.9 Notwithstanding anything to the contrary in this Agreement, the CONTRACTOR shall 

not be relieved of its obligations under this Agreement by the TOWN’s performance, or 
failure to perform, any of the TOWN’s administrative duties under this Agreement, 
including, but not limited to, the TOWN’s review and/or approval of plans, estimates, 
programs, documents, materials, work and services furnished by CONTRACTOR. 

 
ARTICLE 3 - PERIOD OF SERVICES 

 

3.1 Unless otherwise provided on Exhibit A, the term of this Agreement shall commence on 
the date hereof and continue until the Work is completed to the TOWN's reasonable 
satisfaction. 

 
3.2 The CONTRACTOR shall proceed with the Work promptly after receiving Notice to 

Proceed and will diligently and faithfully prosecute the Work to completion in accordance 
with the provisions hereof.  In any event, the Work shall be completed no later than the 
date set forth on Exhibit A.  The CONTRACTOR acknowledges that time is of the essence 
of this Agreement. 

 
3.3 If the CONTRACTOR is delayed in the performance of any of its obligations under this 

Agreement by the occurrence of an unforeseen event beyond its control such as fire or other 
casualty, abnormal adverse weather conditions, acts of God (collectively, "Unavoidable 
Events") which materially and adversely affect its ability to perform the Work, then the 
time for the CONTRACTOR to perform the Work shall be extended for such time as the 
TOWN shall reasonably determine is necessary to permit the CONTRACTOR to perform 
in light of the effects of the Unavoidable Event. 

 
If an Unavoidable Event occurs which, in the TOWN’s reasonable determination, makes 
the performance of the Agreement impossible without the expenditure of additional TOWN 
funds, the TOWN may, at its option, elect to terminate this Agreement upon thirty (30) 
days written notice.   

 
ARTICLE 4 - PAYMENTS TO THE CONTRACTOR 

 

4.1 The compensation due to the CONTRACTOR shall be paid in the amounts, and in the 
manner, set forth on Exhibit B, attached hereto. 

 
4.2 The CONTRACTOR will bill the TOWN at the completion of the work unless otherwise 

provided on Exhibit B, with one or more invoices broken down to show the quantity of 
work performed and the percentage of the entire project completed, categories and amount 
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of reimbursable expenses (if any), and provide such supporting data as may be required by 
the TOWN. 

 
4.3 The TOWN will pay the CONTRACTOR upon review and approval of such invoices by 

the TOWN or its designee. 
 
4.4 This engagement may be subject to budgetary restrictions which may limit the total amount 

of funds available for the Work.  Accordingly, unless otherwise stated on Exhibit B, the 
TOWN will not be obligated to pay any amount in excess of the maximum project amount 
without the express written approval of the TOWN. 

 
4.5 The CONTRACTOR and its sub-contractors shall not be compensated for any services 

involved in preparing changes that are required for additional work that should have been 
anticipated by the CONTRACTOR in the preparation of the documents, as reasonably 
determined by the TOWN.   

 
ARTICLE 5 – TERMINATION 

 

5.1 This Agreement may be terminated, with cause, by either the TOWN or CONTRACTOR, 
upon written notice given by the non-defaulting party.  For the purposes of this provision, 
"cause" shall include the failure of a party to fulfill its material duties hereunder in a timely 
and proper manner.   

 
5.2 The TOWN shall have the right to terminate this Agreement for its convenience and 

without cause upon ten (10) days written notice. 
 
5.3 Following termination of this Agreement, the parties shall be relieved of all further 

obligations hereunder except:  
 

(a) unless the TOWN terminates for cause under paragraph 5.1, in which event the 
TOWN shall be under no obligation to make any payments to CONTRACTOR 
except for those services satisfactorily provided, the TOWN shall remain 
responsible for payments for the services satisfactorily performed and, unless this 
Agreement is for a lump-sum, expenses of CONTRACTOR reasonably accrued 
prior to the effective date of the notice of termination in compliance with this 
Agreement (less the value of any claims of the TOWN), all as determined by the 
TOWN in its sole discretion, but for no other amounts, including, without 
limitation, claims for lost profits on Work not performed; and  

 
(b) The CONTRACTOR shall remain liable for any damages, expenses or liabilities 

arising under this Agreement (including its indemnity obligations) with respect to 
WORK performed pursuant to the Agreement. 

 
ARTICLE 6 - INSURANCE AND INDEMNIFICATION 

 

6.1 The CONTRACTOR agrees to indemnify and save the TOWN harmless from any and all 
manner of suits, claims, or demands arising out of any errors, omissions or negligence by 
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CONTRACTOR (including all its employees, its affiliates, agents and independent 
contractors) in performing the Work, or any breach of the terms of this Agreement by 
such CONTRACTOR and shall reimburse the TOWN for any and all costs, damages and 
expenses, including reasonable attorney's fees, which the TOWN pays or becomes 
obligated to pay, by reason of such activities, or breach.  The provisions of this Section 
6.1 shall be in addition to, and shall not be construed as a limitation on, any other legal 
rights of the TOWN with respect to the CONTRACTOR, in connection with this 
Agreement, and shall survive termination or expiration of this Agreement. 

 
 
6.2 Before commencing work the CONTRACTOR shall obtain and maintain at its expense 

and from insurance companies of a Best Rating of A or better, which are licensed to do 
business in the Commonwealth of Massachusetts, insurance as set forth below.  If the 
CONTRACTOR is permitted to sub-contract a material portion of the Work or is 
otherwise identifying an affiliate or third party to perform services for the Town, the 
CONTRACTOR shall assure that its affiliates, sub-contractors or other third parties also 
has such insurances as outlined below. 

 
 (a) Workers' Compensation, covering the obligations of the CONTRACTOR in 

accordance with applicable Workers' Compensation or Benefits laws. 
 
 (b) Commercial General Liability Insurance on an occurrence basis with a combined 

single limit of not less than $1 million.  Coverage is to include premises and 
operations, coverage for liability of subcontractors.  The policy shall contain an 
endorsement stating that the aggregate limits will apply separately to the work 
being performed under this Agreement.  

 
 (c) Automobile Liability Insurance of not less than $1 million combined single limit 

covering owned, hired and non-hired vehicle use.  
 

(d) Errors and Omissions Insurance of not less than $2 million per claim.  The 
coverage shall be in force from the date of execution of the Agreement to the date 
when all design and construction work is completed and accepted by the TOWN, 
unless, however, the policy is a “claims made policy,” in which event the policy 
shall remain effective and in full force for a period of three (3) years after 
completion of all design and construction work relating to the engagement.   

 
 (e) Such additional insurance as may be required to be carried by the CONTRACTOR 

by law. 
(f) Such additional insurance as the TOWN may reasonably require, as set forth on 

Exhibit A. 
 

CONTRACTOR shall maintain such insurance during the term of Agreement and give the 
TOWN twenty (20) days written notice of any change or cancellation of coverage.  Each 
insurer providing policies hereunder shall waive its rights to subrogate claims against the 
TOWN.  The TOWN will be added as an additional insured with respect to each such 
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policy and such endorsement shall be reflected on a Certificate of Insurance to be delivered 
to the TOWN upon the execution of this Agreement and at such times thereafter as the 
TOWN may reasonably request. 
 

ARTICLE 7 - GENERAL PROVISIONS 

 
7.1 Upon the expiration or the termination of this Agreement for any reason, all data, drawings, 

specifications, reports, estimates, summaries and other work product which have been 
accumulated, developed or prepared by the CONTRACTOR (whether completed or in 
process) shall become the property of the TOWN upon payment for such to the 
CONTRACTOR and the CONTRACTOR shall immediately deliver or otherwise make 
available all such material to the TOWN. 

 
7.2 Neither party may assign, transfer or otherwise dispose of this Agreement or any of its 

rights hereunder or otherwise delegate any of its duties hereunder without the prior written 
consent of the other party, and any such attempted assignment or other disposition without 
such consent shall be null and void and of no force and effect.   

 
7.3 Except as otherwise expressly provided in this Agreement, any decision or action made by 

the TOWN relating to this Agreement, its operation, amendment or termination, shall be 
made by the Board, Committee or Authority of the TOWN specified in the initial paragraph 
of this Agreement, unless specifically authorized or delegated by a lawful vote of such 
body.  

 
7.4 This Agreement, together with Exhibit A (Contractor, Scope of Work, Term), Exhibit B 

(Payments), and Exhibit C (Tax Compliance Certificate), and any additional exhibits 
referred to therein, constitute the entire agreement of TOWN and CONTRACTOR with 
respect to the matters set forth therein and may not be changed, amended, modified or terms 
waived except by a writing signed by TOWN and CONTRACTOR. If there is any conflict 
among the terms set forth in the body of this Agreement and the terms or provisions set 
forth in Exhibit A or Exhibit B, or in any other attachment hereto, or in any other document 
or law incorporated by reference herein, such conflict shall be resolved by giving 
precedence to the party's address above by certified mail, return receipt requested Terms or 
provisions contained in the following documents in accordance with the following 
hierarchy, with the topmost document of the highest priority: 

A. Applicable federal, state and local laws, rules and regulations. 

B. Amendments to this Agreement, if any. 

C. Exhibits A and B. 

D. This Agreement. 

E. Any other attachments to this Agreement. 

To the extent the conflict is not resolved by applying the above hierarchy, the conflict shall 
be resolved in a manner that results in the highest quantity and best quality of goods and 
services to the TOWN.   
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7.5 This Agreement is governed by the law of The Commonwealth of Massachusetts and 

shall be construed in accordance therewith.  The parties agree that exclusive jurisdiction 
for any action arising out of or relating to this Agreement shall lie with the state and 
federal courts having jurisdiction over the county and state in which the Town is located 
and the parties hereby irrevocably waive, to the fullest extent permitted by law, any 
objection which they may now or hereafter have to the venue of any proceeding brought 
in such location and further irrevocably waive any claims that any such proceeding has 
been brought in an inconvenient forum. 

 
7.6 Any notices required or allowed shall be to the person's address above by certified mail, 

return receipt requested. 
 
7.7 Notwithstanding anything to the contrary in this Agreement, this Agreement is subject to 

the appropriation and availability of funds. 
 
 IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and 
year first written above. 

  CONTRACTOR: 
 

 

 TOWN OF NANTUCKET, 
MASSACHUSETTS: 

Jennifer Kelly Lachmayr 
Vice Present 
Arcadis U.S., Inc.  
 
 
 
DATE:__9/15/2020_________________ 

 C. Elizabeth Gibson 
Town Manager 
 
 
DATE: ______________ 
 

FEIN:      57-0373224 
 
 
Funding Org/Obj:   
 
 
______________________   
   

09/23/2020
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Approved as to Funds Available:  Purchase Order #:____________________ 
 
 
 

Brian E. Turbitt, Director of Municipal 
Finance or Bob Dickinson, Assistant 
Town Accountant 

 DATE:____________________ 
09/29/2020
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CONTRACT EXHIBIT A 

 
CONTRACTOR, SCOPE OF WORK, TERM 

 

1. Name of Contractor: Arcadis U.S., Inc. 
 

2. State of Incorporation:  DE 
 

3. Principal Office Address:  500 Edgewater Drive, Suite 511, Wakefield, MA 01880 
Attention: Jennifer Kelly Lachmayr  

 

4. Description of Services:  
 

A. GENERAL:  
 

A. Overview 

Nantucket had approximately 10,000 residents in the 2010 census and more recent information 
puts the resident population in the region of 17,000. This is a vacation island with a seasonal 
summer population of approximately 50,000. One of the most striking features of the island for all 
residents and visitors is the 88 miles of coastline (including ocean, sound and harbor facing 
coastlines in the county), and the variety that it offers.  Exposed southern and eastern shore of the 
island can have high rolling waves. Northern beaches, facing into Nantucket Sound are lower 
energy beaches and popular with families with younger swimmers. Nantucket and Madaket 
Harbors are used to moor boats, and like all other shores are used for swimming, walking and 
fishing. All these coastal areas are susceptible to Sea Level Rise (SLR) and various levels of 
erosion. The land, houses, businesses, roads and infrastructure adjacent to these coastal areas are 
at risk.  
 
In more local contexts, much of the downtown area and neighboring residential areas are low lying 
and already susceptible to Storm Surge (SS). Some areas are susceptible to high tide flooding. This 
may be through seawater actively flowing onto streets and properties; and, through rainwater 
backing up in storm water systems when flap gates etc. are closed during or after rainfall at high 
tide. Several other low-lying areas of the island, including parts of downtown Nantucket, Brant 
Point neighborhood, adjacent to Madaket Harbor, along Polpis Road and occasionally Siasconset 
(A.K.A. ‘Sconset), also experience flooding at high tides and during SS events.  
 
Erosion has led to the loss or moving of substantial numbers of houses in recent decades. Parts of 
the south facing shore are eroding at around 5-12 feet per year and the east shore is retreating at 
around 0.5 to 4 feet pear year (Data from Mass CZM MORIS mapping tool). By contrast, most of 
the Nantucket Sound facing shoreline of Coatue is accreting from around 0.5 to 3 feet per year. 
The north shore from Jetties to Eel Point has areas of accretion and erosion, but most of this 
shoreline is eroding at around 0.2 to 2 feet per year.  
 
Most of the downtown streets and buildings were laid down and developed more than a century 
ago. Over the last 100 years the sea level in Nantucket Harbor has risen by approximately 14 
inches. Nantucket is already feeling the effects of SLR with high tide flooding. These issues are 
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compounded by SS and Storm Water Drainage (SwD) issues. NOAA reports that storm frequency 
and intensity are increasing as a result of Climate Change (CC). This is and will lead to more 
impactful SS. Whether due to high tide flooding or due to SS, some downtown and low-lying 
properties now experience regular inundation. Nantucket’s downtown was one of the first Historic 
Districts established due to its prevalence of historic buildings, many of which predate the Civil 
War and include some pre-Revolutionary War buildings. Maintaining the centuries-past charm of 
the island with respect to SLR, SS and other impacts is a high priority. 
 
The harbor areas and shoreline will continue to be impacted by SLR into the future. By the year 
2100, sea levels in Nantucket Harbor are projected to rise by about 2.5 to 3.2 feet using average 
projection data (Northeast Climate Science Center at the University of Massachusetts Amherst. 
Massachusetts Climate Change Projections, 2013). This is average projection data. The full range 
of the projection data for 2100 is predicted to be between 1.8 to 10.1 feet above 2000 sea level.  
 
In 2019, Nantucket Select Board accepted both a Municipal Vulnerability Preparedness (MVP) 
Community Resilience Workshop Report and a Hazard Mitigation Plan (HMP). The MVP states 
that the Town of Nantucket requires a Coastal Resilience Plan (CRP). Both the MVP and HMP 
reports have actionable items that take in some coastal resilience measure. However, there are 
coastal areas and low-lying areas that require a Coastal Resilience Plan to mitigate against the 
worst impacts of rising coastal waters.  
 
The Town of Nantucket requires a Coastal Resilience Plan to deal with the current and future 
impacts of Sea Level Rise, and more frequent and powerful storms in the face of Climate Change.  
 

B. Purpose 

The purpose of this Contract is to provide professional services to the Town of Nantucket to 
develop a Coastal Resilience Plan. The Coastal Resilience Plan will serve to analyze risks to the 
Town’s population, housing stock, public infrastructure, economy, civic spaces and historic and 
natural resources, and propose projects for specific locations, and recommended priorities and 
implementation timeframes, along with guidelines for implementation.  The plan will also include 
Coastal Resilience Planning Policies covering adaption and retreat policies for low-lying and 
eroding areas. Protection and adaption strategies shall also be developed, particularly for the 
Downtown and historic areas.    
 
The plan should create a roadmap for community wide and island wide coastal resilience, with in-
depth considerations for Sea Level Rise, storm surge / storm tide pathway projections, and erosion 
at multiple time intervals (2030, 2050, and 2100).  For our critical infrastructure, plans and 
infrastructure that can be adapted over time to outlast 2100 would also be beneficial to include 
century to century longevity for coastal resilience.  
 

C. Project Background & Resources 

 

1. Background  

The Town of Nantucket is a Municipal Vulnerability Preparedness (MVP) community. The MVP 
was accepted by the Town’s Select Board in April 2019. One of the recommendations in this report 
was the necessity for a Coastal Resilience Plan.  
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In May 2019, the Select Board established the need and developed the charge for a “Coastal 
Resilience Advisory Committee” using the acronym CRAC. The charge and briefing for this 
committee is attached. This committee was convened on July 23, 2019. The Charge of CRAC 
reads “This committee will work with the Coastal Resilience Coordinator to oversee and finalize 

the Coastal Resilience Plan…” 
To establish a Coastal Resilience Plan, the Town of Nantucket created the role “Coastal Resilience 
Coordinator” in May 2019. This position was filled on July 29, 2019.  
 
Town of Nantucket and other organizations have resources available to support the development 
of the CRP as listed below.  
 

1. Available Town Resources (include but are not limited to) 

(i) Nantucket’s Sustainability Program Report and Framework (2020)  
Developing a sustainability program with actions and branding for the Town “ACK 
Local” 
 

(ii) Coastal Resilience Strategies Document (2020) 

The Town of Nantucket commissioned a Coastal Resilience Strategies document. This 
is a primary background resource document that outlines the methods and strategies 
that are available to the Town of Nantucket.  
 

(iii)Hazard Mitigation Plan (2019) 

In 2019, Nantucket accepted a Hazard Mitigation Plan, which covers some of the same 
resilience issues that may be considered.  If there are overlapping issues or 
infrastructure required, they should be referenced in the CRP.  
 

(iv) Municipal Vulnerability Preparedness Report (2019) 

A Municipal Vulnerability Preparedness report was also accepted in 2019. Some 
potential Coastal Resilience Plans are listed in this plan. If there are overlapping issues 
or infrastructure required, they should be referenced in the CRP. 
 

(v) Storm Tide Pathways & Hurricane Inundation Projections (2016) 

Storm tide pathway projections and hurricane inundation projections are both presented 
on the Town of Nantucket GIS system https://www.nantucket-ma.gov/151/GIS-Maps 
 

(vi) Nantucket Master Plan (2009, to be amended 2020) 

Guidelines for the physical development of the Island 
 

(vii) Coastal Management Plan (2014) 

Establishes priorities and procedures for protecting and managing town owned 
infrastructure, public access points and roads around the island adjacent to the coastline 
 

(viii) Nantucket and Madaket Harbors Action Plan (2009, potential update in 2020) 

Outlines management areas and practices for the two harbors in Nantucket 

https://www.nantucket-ma.gov/151/GIS-Maps


TOWN OF NANTUCKET   
CONTRACT 

PAGE 12 

 
(ix) Storm Surge and inundation Pathways (2016) 

Empowering Coastal Communities to Prepare for and Respond to Sea Level Rise and 
Storm-related Inundation: A Pilot Project for Nantucket Island. CZM and Mark Borelli  
 

(x) Sewer Master Plan (in progress, Weston & Sampson)  

The Sewer Master Plan is for the Town Sewer District wastewater collection system. 
 

(xi) Nantucket Beach Management Plan (2004, and 2018/9 draft plan) 

The current working draft of the beach management plan is from 2004. Natural 
Resources Department staff are in the process of updating the plan, which was redrafted 
in 2018 and 2019.  
 

(xii) Open Space Plan (2009) 

 

(xiii) Parks and Recreation Master Plan (2019) 

 

(xiv) Select Board Strategic Plan (2019) 

 

2. Other resources & projects and developing projects (include but 

are not limited to) 

 

(i) Nantucket One Big Beach Project 

A Town-initiated easement project to allow access for beachgoers to walk from one 
beachfront property to the next without impediments or barriers. https://www.nantucket-
ma.gov/687/One-Big-Beach-Easements  
 

(ii) Resilient Nantucket: Designed for Adaption (in development) *https://www.nantucket-

ma.gov/bids.aspx?bidID=484 

 

Services to develop guidelines for flooding adaptation and building elevation design details 
for historic properties and streetscapes on Nantucket 

 
(iii) Compass report. FEMA Region 1 coastal erosion study (in review) 

 

(iv) Storm water study commissioned by DPW (in development, Fuss & O’Neill) 
 

(v) Ponds Plan (in research within Natural Resources Dept.) 

 

(vi) Climate Action Plan (to be developed 2020/2021) ** 

 
(vii) NOAA Sea Level Rise projections https://coast.noaa.gov/slr/ 

 

https://www.nantucket-ma.gov/687/One-Big-Beach-Easements
https://www.nantucket-ma.gov/687/One-Big-Beach-Easements
https://www.nantucket-ma.gov/bids.aspx?bidID=484
https://www.nantucket-ma.gov/bids.aspx?bidID=484
https://coast.noaa.gov/slr/
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*The Resilient Nantucket: Designs for Adaption project will have significant overlap with this 
Coastal Resilience Plan, in the Historic Downtown area and ‘Sconset HDC area. The focus of the 
Resilient Nantucket: Designs for Adaption plan is on: 
 

a) Adaption strategies for private property owners in the Nantucket National Historic 

Landmark Districts 

 

b) Design guidelines and elevation designs for the Town of Nantucket locally-designated 

historic districts 

Consultants on the CRP shall coordinate work with the consultants and resulting plans for the 
Resilient Nantucket; Designs for Adaption Plan. Identify areas and potential Coastal Resilience 
needs not identified in this plan and provide Coastal Resilience options.  
 
**The future Climate Action Plan (CAP) may also have some overlap with this Coastal Resilience 
Plan. Should the Town have a consultant for the CAP at the time, consultants on the CRP shall 
coordinate work with the consultants and resulting plans for the CAP. Identify areas and potential 
Coastal Resilience needs not identified in this plan, for example; Green Infrastructure goals that 
will help both Coastal Resilience for the island, but also help with greenhouse gas emissions.  
 
Other potential resources may be available on the CRAC online library and from the CRAC 
committee. CRAC, CRAC committee member organization, and other conservation organization 
on Island may also have research, useful information and extensive background information that 
may be pertinent and useful to consultants. https://www.nantucket-ma.gov/1391/Coastal-
Resiliency-Advisory-Committee  
Consultants should use the best and latest available data where possible.  
 
3. Bylaws 

Nantucket has a number of zoning and waterfront bylaws in the municipal code. These include 
Chapter 136 Wetlands, Chapter 137 Wharves and Waterways and Chapter 139 Zoning. These and 
other relevant bylaws shall be read and considerations made for potential additions or amendments 
to by-laws to aid the Coastal Resilience Plan and it recommendations.  
 
4. Project Stakeholders 

The primary stakeholders are the taxpayers, homeowners, business owners and residents of the 
island of Nantucket. The interests of these individuals are overseen by Town of Nantucket and the 
various Town Departments involved in shoreline management, water management, resource 
management, utility and road management such as Natural Resource Dept., Department of Public 
Works (DPW), Sewer Dept., Harbormasters Office, Town Admin., Public Safety/Police Dept.  
 
Over half of Nantucket is under ownership by conservation organizations with a significant amount 
of coastal property.  The main organizations with coastal properties are Nantucket Islands Land 
Bank (a quasi-municipal agency), Nantucket Conservation Foundation (a non-profit and the 
Island’s largest land owner), The Trustees of Reservations Coskata-Coatue Wildlife Refuge and 
Massachusetts Audubon Society.   
 

https://www.nantucket-ma.gov/1391/Coastal-Resiliency-Advisory-Committee
https://www.nantucket-ma.gov/1391/Coastal-Resiliency-Advisory-Committee
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The Nantucket Civic League and the member homeowner’s groups and resident’s associations are 
present throughout the island.  There are also a number of special interest groups, advocacy groups 
and organizations to consider.   
 

I. Project Scope 

 

A. Data Gathering 

• At a minimum, this step entails review of the Hazard Mitigation Plans, Community 

Resilience Plans, Coastal Erosion Studies and other related documents previously 

developed for the Town.  Other information to be reviewed includes the Town’s Zoning 
Regulations, Conservation Commission Bylaw, Open Space Plans, and other local 

planning documents.  The extent of damage from previous storms will also be investigated.  

• GIS data collection. At a minimum, this step entails collection of relevant GIS data from 

the Town and other public sources to create a database of structures along the coast and 

their relation to existing topography. Elevation certificates on file may also be reviewed. 

• Additional local expertise and data may be available from scientific, historic, and 

conservation organizations on island and in the region 

• Additionally, information gathering from the Coastal Resilience Advisory Committee 

would be important. Other organization on Island such as Nantucket Conservation 

Foundation and Trustees of Reservations have research and potential plans on Coastal 

Resilience.  

 

B. Public engagement 

Public support and engagement for projects that result from this Coastal Resilience Plan is critical. 
Public meetings where planners can engage with the public is one of the deliverables for this 
project.  
 

• Planning meetings with stakeholders  

• Two Public workshops. First to outline Coastal Resilience, collect opinions and thoughts 

(within first two months). Second on the types of infrastructure or adaption strategies that 

may be implemented – gauge support for specific project types (within last 4 months) 

o Online survey to increase public engagement and response rate 

• Two meetings with the Select Board 

• Quarterly meetings with the Coastal Resilience Advisory Committee to provide updates 

and potential input from committee.  

• Proposed works, implementation works, all public events and deliverables will be 

coordinated with the ACK Local branding initiative.  

 
C. Methodology, environment & identifying Coastal Flood Hazards & Erosion Hazards 

Provide background and supporting information on any methodologies used to evaluate coastal 
flood and erosion hazards as well as identify, environmental and structural characteristics that 
contribute to risk of flooding and erosion; and outline the current and future flood and erosion 
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areas. 
 

• Recommend, describe and apply methodologies that will be used in modeling flooding, 

risk assessment and other diagnostic tools that will be used.  

• Outline the environment (geology and topography) present on Nantucket and potential 

impacts from SLR, coastal flooding to multiple time intervals (2030, 2050, and 2100). 

• Identify areas that are low-lying and that currently flood – regularly flood at high tides to 

flood in one in 10-year storms. Project forward to multiple time intervals (2030, 2050, and 

2100) and model the potential coastal flood hazard areas. Base information for Risk 

assessment.  

• Identify areas with (1) an imminent erosion threat to buildings, communities and 

infrastructure (<10 year), (2) impending erosion threat to buildings, communities and 

infrastructure (10 to 30 year) and (3) developing erosion threat to buildings, communities 

and infrastructure (by 2100).  

 
D. Vulnerability Study and Risk assessment 

Risk assessment. The consultant will use GIS data, existing plans, previous research on storm 
surge, sea level rise predictions, salt marsh migration sea level rise viewing tools and other 
information to identify future vulnerabilities (e.g., economic, infrastructure, community facilities, 
community services) and risks. Independent sea level rise projections will not be developed for 
this project.   
Any Vulnerability study and risk assessment must include: 
 

• Detailed method on how risk was assessed, and determinations made 

 

• Differentiate between; 

o coastal flooding risk (storm event) 

o erosion risk to 2100, and approx. when properties will/ likely to be lost. 

o sea level rise risk to 2100 

 

• Maps highlighting (i) coastal flooding risk (ii) erosion risk and (iii) sea level rise risk in 

terms of 

o Property at risk 

o Buildings at risk 

o Roads at risk 

o Infrastructure at risk 

(1) Differentiate between public and private where possible 

(2) Present as a geodatabase layer(s) 

 

• Sea Level Rise projections 

Mean sea level rise projections of 2.5 to 3.1 feet by 2100, above 2000 sea level are 
expected, and a range of Sea Level Rise of between 1.8 to 10.1 feet is possible. The 
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consultant will develop a design height standard for all projects, with additional 
redundancy, to make all projects viable to 2100. This will inform the Design Flood 
Elevations (DFEs). 

 

E. Resilience strategies, proposed projects and Plan Implementation –  proposal 

deliverables 

First the Coastal Resilience Plan needs to identify all of the potential methods and adaption 
strategies that may be applicable on Nantucket. This needs to account for Massachusetts state law 
including Massachusetts Public Waterfront Act (Chapter 91) and Wetland Protection Act M.G.L 
131 §40 and Nantucket Wetland Bylaw 136.  
Second, The Coastal Resilience Plan needs to include an implementation section that needs to 
include specific recommendations, or suite of recommendations for specific locations. Each 
specific recommendation will include: 
 

• A mapped location 

• Project description 

• Coastal resilience recommendation or suite of recommendations 

o Engineering report on each recommendation  

o Flooding resilience and/or control measures. Preference for green and gray 

infrastructure. Any other engineering options will also be considered 

▪ Recommended asset specific Design Flood Elevations (DFEs) for both 

protection of critical assets and planning future projects.  A DFE represents 

an elevation that flood water (with the effects of changing climate 

conditions and sea-level rise) is expected to reach over the service life of 

the asset while also including the acceptable risk tolerance for that asset 

type.  The recommended DFE will likely exceed the design flood elevations 

required by code or current best practices.   

o Erosion resilience and/or control measures. Preference for green and gray 

infrastructure. Other engineering options will also be considered 

• Ranked necessity/ priority 

o Provide a recommended priority listing of projects using the risk-based assessment 

and methodology. May potentially use STAPLEE scoring system   

• Approximate cost 

o Identify potential funding opportunities where possible 

• Issue that the project addresses (SLR, SS, SwD, erosion, or combination) 

• Estimated life expectancy of each project (to within 10 year) 

o Projects may also include future adaption, enhancement to continue resilience in 

later phases 

• Emergency procedures or preferably infrastructure protection measures for severe storm 

events.  

o Investigate potential for emergency storm barriers  

• Review of possible solutions. Relevant solutions will be reviewed and evaluated that relate 
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to the vulnerabilities identified in the risk assessment. These strategies should include a 

cost benefit analysis. 

Resilience projects that use living shorelines, bolster natural areas, and or expand the ability of 
natural areas to buffer against the effects of storm surge and coastal flooding should be prioritized, 
whenever possible   
 
Preparation of the draft Coastal Resilience Plan.  

The results of the previous steps will be communicated in a draft plan to Coastal Resilience 
Coordinator and CRAC. The goal is for the plan to be easy to understand with risks and 
recommended solutions clearly stated. Recommendations will be developed with an eye toward 
implementation and will take into consideration potential costs, benefits and potential funding 
sources for implementation. Engineered solutions will be developed for specific public 
infrastructure vulnerabilities.  
 
Public review of draft plan.  
A well-advertised public input session will present the findings of the draft plan to the general 
public and relate to the public’s initial concerns. This stage may also include meetings with various 
local boards for additional input. 
 
Preparation of final Coastal Resilience Plan.  
Using input received, revisions will be made to the draft plan. A final public presentation may be 
held at this stage if warranted due to the number and scope of revisions. The intention is for the 
final plan to be adopted by the Town as a planning document. 
 

• Scope of areas to include 

This is an all-islands Coastal Resilience Plan to cover all of Nantucket County. The main focus of 
a Coastal Resilience Plan is on the coastal and low-lying areas that are prone to coastal flooding 
and eroding areas.  This does not mean that interior parts of the island are immune from the effects 
of events on the coasts as these areas can have impacts through loss of services. The sparsely 
populated western islands of Tuckernuck and Muskeget have severe erosion issues. Below is a 
recommended division of the island, however, if the consultant can develop or find another 
mutually agreeable method of dividing or parceling the County, they are invited to do so.  

 

1. Twelve suggested areas  

Twelve areas, see Figure 1, that are suggested to include in an all-island approach are:  
o Brant Point neighborhood, north of HDC Old Historic District  

o HDC Old Historic district issues not covered in Resilient Nantucket Designs for Adaption.  

o Consue Springs to Pimney Point and boat basin outside of HDC Old Historic District 

o Jetties to 40th Pole  

o Madaket Harbor area from 40th Pole, include Hither Creek and smiths point to Madaket 

Road  

o Tuckernuck and Muskeget 

o South facing shore from Massachusetts Avenue to Tom Nevers Pond  

o East facing shore from Tom Nevers Pond to Wauwinet  
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o Haulover, Great Point and Coatue, head of Harbor 

o Polpis Harbor and southern shore of Nantucket Harbor 

o Eastern Interior* 

o Western Interior* 

*Consider selecting a distance from coastal areas to work from. Also, consider elevation; emphasis 
on areas below a certain elevation.  
  

 
Figure 1. Twelve suggested areas to include in the Coastal Resilience Plan.  
 

2. Targeted Subdivisions or need areas  

These twelve main areas can be subdivided down to the street, street section, property groupings 
or individual properties should specific risk and need for localized infrastructure or resilience 
measures be identified.  

3. Include all areas below selected elevation 

Select a mutually agreeable elevation with justification below which all areas below the selected 
elevation will be included. For example, topography elevation 10 feet and below may be selected. 
The reason for using such an elevation is that (1) in a worst-case scenario, Sea Level Rise is 
predicted to be up to 10.1 feet by 2100 and (2) the Category 4 hurricane predictions could bring 
storm surge to Topography elevation 10 feet. This will also demonstrate inland impacts in relation 
to ponds and other inland low-lying areas.  
 

F. Critical infrastructure 
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Due to its unique location, Nantucket has a number of pieces of critical infrastructure; more than 
most towns its size. These can be divided between Town owned infrastructure and other (generally 
private and state) which include; 
 
Critical Town infrastructure 

 

• Town-owned road network 

• Nantucket Memorial Airport (Town-owned) * 

• Nantucket Town Pier  

• Town-owned Water Company  

• Sewer Department communications infrastructure and sewer systems in Surfside and 

Sconset 

• Waste Options Town Environmental Park (Town Dump) 

• Backup generators 

• Telephone, cell phone, microwave, radio and internet, both Town infrastructure and by 

services contract 

Other Critical Private Infrastructure 

 

• Private roads and one state road 

• Docks (Nantucket Boat Basin Piers, various private piers, mooring fields in Nantucket, 

Polpis and Madaket Harbors’ all of which serve private boat traffic and are critical to island 
economy. 

• Steamship Authority ferry terminal (traditional car and passenger ferry, fast passenger ferry 

and freight ferry services). Operates as a State Regulatory authority.  

• Hyline fast passenger ferry services. Private company operating from a public port 

• Electrical Utility infrastructure (undersea electric cables connection; distribution network, 

battery support aka Tesla array, and other backup generator services) – main points to 

consider are the undersea cable and above ground distribution service and how to make 

those services more resilient  

• US Coast Guard Station Brant Point 

*Airport has a Part 139, Class 1 operating certificate issued by the Federal Aviation 
Administration.  Airport also falls under Mass DOT for funding.  
A risk assessment of sea level rise, storm surge, erosion and potential storm damage to these 
communications assets shall be undertaken. Recommendation on how to make these 
communications assets more resilient shall also be included.  
 

G. Public Preparedness Documents 

Two simple and easy-to-use guides for the public to prepare for; 
1. Storm events - Prepare themselves and their property for storm events 

a.Know your risk, evacuation routes and public shelter centers  

2. Long-term changes such as Sea Level Rise – protect, adapt & retreat methods for 

private property owners 
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These Public Preparedness Documents can be developed in conjunction with the Nantucket 
Emergency Management Coordinator, based in the Public Safety Facility, and may also be 
complementary to or in conjunction with FEMA, MEMA and/or Resilient Nantucket: Designs for 
Adaption documents.  
 

H. Toolkit for private land owners 

Develop a toolkit for private property owners and business owners to prepare properties for Coastal 
Flooding, Storm Surge, and Sea Level Rise. This can be based on FEMA recommendations and 
potential “Freeboard” elevation that the Coastal Resilience Advisory Committee may recommend.  
Resilient Nantucket; Designs for Adaption is also developing a Toolkit, aimed at the HDC Old 
Historic Downtown. Consultants are expected work with the consultants for Resilient Nantucket; 
Designs for Adaption and their resulting reports and Toolkit to (1) understand their Toolkit and be 
complementary and (2) develop a Toolkit for private property owners outside of the HDC Old 
Historic District.  
 

I. Development criteria for private land owners – new planning policy and guidelines 

There are a wide variety of land owners throughout the waterfront environments on Nantucket. 
Should a specific piece of infrastructure be decided upon and utilized on Town-owned municipal 
properties, the variety of ownerships could mean that there will be gaps in infrastructure. 
Consultants should investigate any potential changes to planning bylaws to ensure that private land 
owners must continue or match neighboring developments.  
Investigate any potential changes or additions to the Nantucket Wetland Protection Regulations, 
Nantucket Bylaw Chapter 136 in terms of (1) wetland protection, (2) coastal waterfront protection, 
management and areas for coastal buffer zones and infrastructure and (3) Sea Level Rise mitigation 
and impacts. This could be to facilitate resilience project, enhance bio-retention, and plan for Sea 
Level Rise.  
 

J. Key Deliverables 

 

• Public engagement  

• Risk assessment and vulnerability study 

• Designs for coastal resilience infrastructure 

• A resiliency projects implantation matrix  

• Project necessity assessment for each proposed project 

• Project costings for each proposed project (approx.)  

• Longevity expectancy of each infrastructure project 

• Toolkit for private property owners 

• Recommend bylaw changes, policy changes and guidelines for future town development 

with respect to wetland management and Sea Level Rise  

 
K. Reporting 

Throughout the study the consultant(s) will work closely with Town staff and Coastal Resilience 
Advisory Committee and will provide regular updates at specified times. Monthly written reports 
and updates to Town staff and Committee, unless otherwise agreed. Quarterly meetings to discuss 
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updates and planned works. There will also be milestone reports.  
Plan is expected to take about 12 months to create. The anticipated reporting schedule is; 

• Monthly written report/ update 

• Quarterly meeting, updates & planned works 

• Mid project report due at 6 months from commencement 

• Draft Coastal Resilience Plan expected 10-12 months from commencement (review by 

Town) 

• Final Coastal Resilience Plan presented by the bidder to CRAC / SB 

 
L. Analysis 

A complete report will include an Executive summary, Methodology & site assessments, Data 
analysis & flood predictions at intervals up to 2100, Infrastructure justification with design and 
performance standards, Ranked necessity / Priority, Implementation matrix, cost estimates. 
 

M. Project Completion 

The consultant(s) must be ready to commence the project within 30 days of the contract award and 
must complete the project within 12 months of the Project Commencement.  
 
Proposal Contents 

• Project understanding  

• Experience and projects undertaken by the proposer(s) that are similar to the needs of 

Nantucket 

• Project organizational chart, and key staff availability for this project 

• Project schedule and Gantt chart 

• At least 3 references, 5 preferred  

• References with at least one Massachusetts town/ municipality are preferred   

• Experience with Coastal Resilience Plans for (i) island communities and/ or (ii) similar 

sized communities preferred.  

• Each proposal must contain (i) a list of all staff that will be involved (ii) list of the dedicated 

lead staff and (iii) the technical ability and experience of the staff involved, emphasis on 

lead staff.  

• Resumes for key staff 

• Minimum 3 years of experience with Coastal Resilience Plans, Hazard Mitigation Plans 

and/or Municipal Vulnerability Preparedness; individually or in combination.  

• Companies and lead staff with at least 10 years of experience undertaking Hazard 

Mitigation Plans, Municipal Vulnerability Preparedness and /or Coastal Resilience Plans 

are preferred.  

• It is preferred is one member of the staff, preferably a lead staff member, is MVP certified.  

Consultants are expected to be on island for public meetings, reconnaissance work, etc. 
No extra support is available from the Town of Nantucket to supplement lodging and 
transportation costs. 
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5. Person, Department, or Committee, if any, to whom CONTRACTOR reports (§ 

2.2): Vincent Murphy, Coastal Resilience Coordinator, or designee  
 

6. Term of Agreement (§3.1):   
 

7. Completion Date (§3.2):  September 30, 2021 
 
8. Additional Insurance Coverage (§6.2(e)): None 
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AGREEMENT EXHIBIT B 

 
PAYMENTS 

 
 
 
1. Lump Sum Method 
 

a. Maximum Project Amount: $549,977 
 
 
 b. Payment Increments:  CONTRACTOR shall submit monthly invoices based on 

a percentage of work complete work as delineated in a progress report 
accompanying each invoice for approval and processing by the TOWN. The 
TOWN agrees to pay the CONTRACTOR within thirty (30) days after receipt of 
each undisputed invoice.  

 
 
 
 c. Reimbursable Expenses (if any): None. 
 
 
 
  



 Town of Nantucket 

37 Washington Street    Nantucket MA, 02554    (508) 228-7200    Fax (508) 228-7218 

Page 13 of 41

TAX COMPLIANCE CERTIFICATION 

Pursuant to M.G.L. 62C, §49A, I certify under the penalties of perjury that, to the best of my 

knowledge and belief, I am in compliance with all laws of the Commonwealth relating to taxes, 

reporting of employees and contractors, and withholding and remitting child support. 

___________________________________ _________________________________ 

Federal Employer ID Number  Name of Corporation 

By: ________________________________ 

      President’s Signature 

Date: ______________________________ 

Arcadis U.S., Inc.

June 18, 2020

57-0373224
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CERTIFICATE OF NON-COLLUSION 

 
 

The undersigned certifies under penalties of perjury that this bid or proposal has been made and 
submitted in good faith and without collusion or fraud with any person.  As used in this 
certification, the word "person" shall mean any natural person, business, partnership, 
corporation, union, committee, club, or other organization, entity, or group of individuals. 

 

 
 ___________________________________ 

Signature of person signing contract 
 
 

Arcadis U.S. 
___________________________________ 

Name of Business                                    
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